

# Attachment A to Agenda File No. 2015-1625

SPECIFICATION NO. 2014-19

TABULATION OF BIDS  
(2 BIDDERS)

PAGE 1 OF 1

**TITLE: ADMINISTRATION BUILDING ELEVATOR REPAIRS, SAN DIEGO, CALIFORNIA**

**BIDS OPENED: OCTOBER 8, 2015 @ 2:00 P.M.**

**ENGINEER'S CONSTRUCTION ESTIMATE: \$1,600,000.00**

## BID SCHEDULE A

| CONTRACTOR:              |                                                                                       |                 |                    | 24 HOUR ELEVATOR INC                   |              | KINSMAN CONSTRUCTION INC                   |            |
|--------------------------|---------------------------------------------------------------------------------------|-----------------|--------------------|----------------------------------------|--------------|--------------------------------------------|------------|
| ADDRESS:                 |                                                                                       |                 |                    | 4837 MERCURY ST<br>SAN DIEGO, CA 92111 |              | 6711 NANCY RIDGE DR<br>SAN DIEGO, CA 92121 |            |
| GUARANTEE OF GOOD FAITH: |                                                                                       |                 |                    | US SPECIALTY INSURANCE                 |              | SURETEC INSURANCE COMPANY                  |            |
| ITEM NO.                 | ITEM                                                                                  | UNIT OF MEASURE | ESTIMATED QUANTITY | UNIT PRICE                             | TOTAL        | UNIT PRICE                                 | TOTAL      |
| 1                        | General Construction                                                                  | LS              | 1                  | 186,500.00                             | 186,500.00   | 45,346.00                                  | 45,346.00  |
| 2                        | Insurance and Bonds                                                                   | LS              | 1                  | 40,000.00                              | 40,000.00    | 20,672.00                                  | 20,672.00  |
| 3                        | Construction Progress Documentatior                                                   | LS              | 1                  | 15,000.00                              | 15,000.00    | 1,000.00                                   | 1,000.00   |
| 4                        | Elevator Repairs and Interior/Exterior Elevator Car Improvements for Elevators #1 & 3 | LS              | 1                  | 650,000.00                             | 650,000.00   | 716,088.00                                 | 716,088.00 |
| 5                        | Interior and Exterior Elevator Car Improvements for Elevators #2 & #4                 | LS              | 1                  | 64,000.00                              | 64,000.00    | 84,166.00                                  | 84,166.00  |
| 6                        | Removal of Non Elevator Equipmer                                                      | LS              | 1                  | 20,000.00                              | 20,000.00    | 2,500.00                                   | 2,500.00   |
| 7                        | Construction of Fire Rated Elevator Room Wall Enclosures                              | LS              | 1                  | 50,000.00                              | 50,000.00    | 14,150.00                                  | 14,150.00  |
| 8                        | Interim Elevator Service Maintenance for Elevators #2 & #4                            | LS              | 1                  | 3,500.00                               | 3,500.00     | 1.00                                       | 1.00       |
| 9                        | Allowance for Related Work                                                            | AL              | 1                  | 50,000.00                              | 50,000.00    | 50,000.00                                  | 50,000.00  |
| TOTAL BID SCHEDULE A:    |                                                                                       |                 |                    |                                        | 1,079,000.00 |                                            | 933,923.00 |

## BID SCHEDULE B

|                       |                                     |    |   |            |            |            |            |
|-----------------------|-------------------------------------|----|---|------------|------------|------------|------------|
| 1                     | General Constructior                | LS | 1 | 3,000.00   | 3,000.00   | 11,400.00  | 11,400.00  |
| 2                     | Insurance and Bonds                 | LS | 1 | 4,000.00   | 4,000.00   | 7,441.00   | 7,441.00   |
| 3                     | Construction Progress Documentatior | LS | 1 | 2,000.00   | 2,000.00   | 4.00       | 4.00       |
| 4                     | Elevator Repairs for Elevator #:    | LS | 1 | 200,000.00 | 200,000.00 | 264,194.00 | 264,194.00 |
| TOTAL BID SCHEDULE B: |                                     |    |   |            | 209,000.00 |            | 283,039.00 |

## BID SCHEDULE C

|                                                                          |                                     |    |   |            |              |            |              |
|--------------------------------------------------------------------------|-------------------------------------|----|---|------------|--------------|------------|--------------|
| 1                                                                        | General Construction                | LS | 1 | 3,000.00   | 3,000.00     | 11,400.00  | 11,400.00    |
| 2                                                                        | Insurance and Bonds                 | LS | 1 | 4,000.00   | 4,000.00     | 7,441.00   | 7,441.00     |
| 3                                                                        | Construction Progress Documentatior | LS | 1 | 2,000.00   | 2,000.00     | 2.00       | 2.00         |
| 4                                                                        | Elevator Repairs for Elevator #:    | LS | 1 | 200,000.00 | 200,000.00   | 264,194.00 | 264,194.00   |
| TOTAL BID SCHEDULE C:                                                    |                                     |    |   |            | 209,000.00   |            | 283,037.00   |
| THE TOTAL SUM OF BID SCHEDULE A PLUS BID SCHEDULE B PLUS BID SCHEDULE C: |                                     |    |   |            | 1,497,000.00 |            | 1,499,999.00 |